

QUOTATION

PNPIND Website Rebuild & Digital Brand Experience

Prepared for: PNPIND

Prepared by: GS3 Solution

Revised Date: 08 September 2026

Quotation Reference: GS3/PNP/WEB/2026-09

PROJECT OBJECTIVE

Rebuild the PNPIND website into a premium, modern and conversion-focused corporate digital experience that reflects the company's established market presence, strengthens brand perception, presents its business verticals clearly, and makes enquiries easier for customers, dealers, distributors and business partners.

1. Project Understanding

The proposed engagement is a complete website redesign and rebuild rather than a simple visual refresh. The new experience will retain the recognisable PNP brand identity while introducing a cleaner information architecture, stronger visual storytelling, improved product presentation, responsive UX, and a more professional corporate presence.

2. Scope of Work

A. Discovery & UX Strategy

- Review the existing PNPIND website structure, content hierarchy and user journey.
- Define the revised sitemap and navigation structure.
- Identify primary audiences and enquiry journeys: customers, dealers/distributors, export/business enquiries and general visitors.
- Create a page-level content and UX direction before development.

B. UI/UX Design

- Create a modern, elegant corporate design system based on PNP's official brand colours and visual identity.
- Design responsive layouts for desktop, tablet and mobile.
- Use premium industrial imagery, strong typography, balanced whitespace, cards, icons and clear CTA hierarchy.
- Design key interaction patterns such as hover states, sliders, product cards, enquiry CTAs and location/branch presentation.
- Prepare high-fidelity designs for the approved website pages.

C. Homepage Rebuild

- Premium hero/banner section with strong brand messaging and CTA.
- Business vertical / brand showcase.
- Key company statistics and trust indicators.
- About PNP / legacy and innovation section.
- Featured products section.
- Industries served section.
- Media / recognition section.

- Pan-India presence / branch-location section.
- Strong enquiry / partnership CTA.
- Professional corporate footer.

D. Inner Pages & Content Structure

- About Us / Company overview.
- Our Businesses / business verticals.
- Products / product categories and product detail structure.
- Infrastructure / manufacturing / facilities presentation.
- Industries served.
- Media / news / recognition.
- Careers.
- Contact / enquiry.
- Supporting pages required by the approved sitemap.

E. Product & Business Presentation

- Create a consistent structure for products and business verticals.
- Present product images, descriptions, applications and key specifications in a clear B2B-friendly format.
- Add enquiry-oriented CTAs at relevant points.
- Provide scope for brochures/catalogues or downloadable documents where required.

F. Lead Generation & Enquiry UX

- Prominent Enquire Now / Get in Touch CTAs.
- Contact and business enquiry forms.
- Dealer/distributor enquiry pathway where applicable.
- Export/business enquiry pathway where applicable.
- WhatsApp/contact integration where access and credentials are provided.
- Clear confirmation/success states for submitted forms.

G. Development & Responsive Implementation

- Develop the approved design into a responsive production website.
- Cross-device implementation for desktop, tablet and mobile.
- Implement navigation, forms, sliders, cards, sections and approved interactions.
- Integrate the agreed CMS/admin functionality where applicable.
- Basic technical SEO-ready page structure and semantic headings.
- Performance-conscious image and asset handling.
- A dedicated download Centre will be provided for catalogues, product datasheets, certifications and other approved downloadable documents, with an easy-to-manage structure through the CMS.
- The CMS platform will be implemented for PNPIND, and any paid themes or plugins/licenses specifically purchased for the project will be registered/licensed in PNPIND's name wherever the respective vendor licensing terms permit.

H. Testing & Launch Support

- Functional testing of navigation, forms and key interactive elements.
- Responsive testing across common screen sizes.
- Browser compatibility checks.
- Content/layout quality checks.
- Pre-launch review and fixes for agreed scope.
- Deployment/launch assistance on the client's existing hosting/server environment, subject to access availability.

3. Proposed Website Structure

- Homepage
- About PNP
- Our Businesses / Business Verticals
- Products / Product Categories
- Product Detail Template
- Infrastructure / Facilities
- Industries We Serve
- Media / News / Recognition
- Careers
- Contact & Enquiry
- Dealer / Distributor Enquiry (if approved)
- Export / Business Enquiry (if approved)

4. Brand Experience Direction

- Official PNP colour identity will remain the foundation of the design; the palette will be used in a more controlled and premium manner.
- Red will be used strategically for primary CTAs, active states, highlights and key brand moments.
- Black/dark charcoal will provide depth for hero, statistics, CTA and footer sections.
- White and light neutral backgrounds will maintain a clean, spacious and premium corporate feel.
- The PNP logo will remain visually prominent without overusing decorative elements.
- Photography will focus on manufacturing, materials, products, infrastructure, people and real business environments.
- The overall direction will communicate trust, scale, reliability, innovation and established industry presence.

5. Technical & Quality Standards

- Responsive design for desktop, tablet and mobile.
- Clean, maintainable front-end implementation.
- SEO-friendly heading and page structure.
- Optimised images/assets where feasible.
- Form validation and basic spam-prevention measures where supported.
- Basic accessibility-conscious contrast and readable typography.
- Browser testing on current major browsers.
- Google Analytics / tracking integration can be included if credentials and requirements are provided.

6. Project Investment

Particular	Description	Amount
Complete Website Rebuild	UI/UX design, responsive development, page implementation, product/business presentation, enquiry UX, testing and launch assistance as defined in this quotation.	₹90,000

TOTAL PROJECT FEE: ₹90,000

Taxes, if legally applicable, will be charged additionally against the final invoice.

7. Milestone-Based Payment Schedule

Milestone	Payment %	Amount	Payment Trigger
Milestone 1 — UX & Design Approval	30%	₹27,000	Payable upon completion of discovery/UX direction and presentation of the primary UI design direction / homepage concept for approval.
Milestone 2 — Development Progress	40%	₹36,000	Payable after approved design implementation and completion of the major website development stage, including core pages and responsive structure.
Milestone 3 — Final Delivery & Launch	30%	₹27,000	Payable upon completion of final QA, agreed revisions, deployment/launch readiness and handover of the completed website.

8. Project Timeline

- Estimated overall duration: approximately 20–25 working days from project kickoff, subject to timely approvals, content availability and access to required systems.
- Design approval is expected before development proceeds into the corresponding implementation stage.
- Delays in receiving content, approvals, credentials, product information or feedback may extend the delivery timeline.
- Any additional features or pages outside the agreed scope will be estimated and approved separately.

9. Client Responsibilities

- Provide final logo/brand assets, product information, company information, photographs, brochures and other required content.
- Provide hosting/server, domain, CMS/admin, API or third-party credentials where required.
- Provide consolidated feedback and approvals within a reasonable time to maintain the agreed schedule.
- Ensure all supplied text, images, trademarks and documents are authorised for website use.

10. Revisions & Change Requests

- The quotation includes reasonable design/content revisions within the approved project scope.
- Major changes to an already approved design direction, new page categories, new modules or new integrations may be treated as change requests.
- Any out-of-scope work will be quoted separately and will only proceed after approval.

11. Exclusions

- Paid third-party plugins, themes, stock photography/video, premium fonts, external SaaS subscriptions or API usage charges are excluded unless specifically stated.
- Major third-party integrations, ERP/CRM integrations, advanced search, e-commerce, customer portals or custom dashboards are excluded unless separately approved.
- PNPIND will provide the required catalogues, product information, USP bullet points, certifications, photographs and other relevant brand/content materials required for the website. GS3 Solution will use these materials as the primary reference for structuring and presenting the website content. Professional photography/video production and translation are excluded unless separately agreed.

12. Warranty / Post-Launch Support

- GS3 Solution will provide a reasonable post-launch bug-fix window for issues directly related to the delivered scope.
- Support covers correction of implementation defects, not new features or content changes.
- Long-term maintenance, security updates, content management or feature enhancements can be provided under a separate support agreement.

13. Ownership, IP & Source Code

Upon receipt of the final project payment, the complete website source code, project-specific intellectual property and final approved design files created specifically for PNPIND will be transferred to PNPIND. Any third-party software, plugins, themes, fonts or services will remain subject to their respective licensing terms.

14. Commercial Terms

- Project commencement will be scheduled after confirmation/acceptance of the quotation and receipt of the first milestone payment.
- All milestone payments are payable against completion of the corresponding milestone.
- Final website handover and launch credentials/access transfer will be completed after settlement of the final milestone, subject to agreed handover requirements.
- The quotation is valid for 15 days from the quotation date unless extended in writing.
- All deliverables are subject to the approved scope and supplied client content.

15. Acceptance & Approval

By approving this quotation, PNPIND confirms acceptance of the proposed scope, commercial terms, milestone structure and project approach described above.

For PNPIND

For GS3 Solution

Gisidhar Datta
Director

Name / Designation / Date

Authorised Representative / Date